STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 21/ 06 IN EL DORADO COUNTY NEAR COLQOVA 06/ 22/ 06
CONTRACT NUMBER 03-2E2104 FROM 3.2 KM NORTH OF GOLD HI LL ROAD CONTRACT CODE 'B '
LOCATI ON 03-ED-49-21.5 TO 2 KM SQUTH CF ROUTE 153 39 CONTRACT | TEMS
REPAI R SLI P QUT FEDERAL Al D ACST-43A3-(004)E

P- 43A3- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HA23 455, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 9 ENG NEERS EST 368, 344. 00 AMOUNT UNDER 32,398.75 PERCENT UNDER EST 8. 80
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 335, 945. 25 6 YUBACON | NC 530 295-5890
00719015
P O BOX 3176 FAX 530 626- 0200
DI AMOND SPRI NGS CA 95619
2 344, 425. 00 2 Cl MARRON | NC 209 848-1655
00827599
10424 CI MARRON TRAI L FAX 209 848-1656
OAKDALE CA 95361
3 348, 478. 00 7 R A NEMETZ CONSTRUCTI ON CO I NC 916 687-0400
00382708
P O BOX 32 FAX 916 687-0404
WLTON CA 95693
4 354, 526. 00 8 T L PETERSON | NC 530 347-1895
00842280
19149 W NDWARD WAY FAX 530 347-1895
COTTONWOOD CA 96022
5 368, 625. 45 3 GOCDW N CONSTRUCTI ON | NC 209 848-5522
00844076
460 N YCSEM TE AVENUE STE 4 FAX 209 848-5523

OAKDALE CA 95361



03- 2E2104
03- ED-49-21
06/ 21/ 06

390, 167. 00

468, 117. 00

547, 273. 80

597, 006. 00

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

ROBERT J FRANK CONSTRUCTI ON
I NC

2806 TARVAC RD

REDDI NG CA 96003

LORANG BROTHERS CONSTRUCTI ON
I NC

1175 S AUBURN STREET

COLFAX CA 95713

MARTI N BROTHERS CONSTRUCTI ON

20 LI GHT SKY COURT
SACRAMENTO CA 95828

FAX

FAX

FAX

FAX

916 852-5530
00745029
916 852-5533

530 222-1408
00520207
530 222-1429

530 346-8150
00771160
530 346-6120

916 381-0911
00726454
916 381-0611

Bl D245
PACE 2
06/ 22/ 06



03- 2E2104
03- ED-49-21
06/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 NONE

NONE



03- 2E2104
03- ED-49-21
06/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

06/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

CATHCART STRI PI NG SERVI CES
3401 E SERVI CE ROAD
CERES CA

NI TTA EROSI ON CONTROL
3778 DEL MAR AVE
LOOM S CA 95650-9051

TRAFFI C SOLUTI ONS | NC
8490 HARTMEYER LANE
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT

STRI PI NG AND STRI PE REMOVAL

ERCSI ON CONTROL

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

E D SAFETY SERVI CES
LODI CA

SELBYS SO L ERCSI ON CONTRCL
LOOM S CA

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL



03- 2E2104
03- ED-49-21
06/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5

06/ 22/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CENTERLI NE STRI PI NG
ELK GROVE CA

NI TTA EROCSI ON CONTROL
LOOM S CA

Bl DDER | D NAME AND ADDRESS

I TEMS 11, 12, 38 AND 39

I TEMS 19 THRU 25

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS I NC
8940 SHELDON ROAD
ELK GROVE CA 95624

CENTERLI NE STRI PI NG | NC
9847 DI NO DRI VE
ELK GROVE CA 95624

NI TTA EROSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

STRI PI NG AND MARKI NG

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

MARTI N GENERAL ENG NEERI NG
RANCHO CORDOVA CA

SELBYS ERCSI ON CONTROL
LOOM S CA

PAVI NG

ERCSI ON CONTRCL



03- 2E2104
03- ED-49-21
06/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

06/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

NI TTA EROSI ON CONTROL
3778 DEL MAR AVE
LOOM S CA 95650-9051

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CENTERLI NE STRI PI NG COVPANY | NC
9847 DI NO DRI VE
ELK GROVE CA 95624

CONSTRUCTI ON AREA SI GNS | NC
P O BOX 606
NEWCASTLE CA 95658

CONSTRUCTI ON AREA SI GNS | NC
P O BOX 606
NEWCASTLE CA 95658

DELTA CONSTRUCTI ON COVPANY | NC
P O BOX 277517
SACRAMENTO CA 95827

NI TTA EROSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650

| TEMS 28 AND 29 ( PARTI AL)

I TEMS 11, 12, 38 AND 39

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)

PORTABLE MESSAGE BOARD

PAVI NG ( PARTI AL)

ERCSI ON CONTROL



03- 2E2104
03- ED-49-21
06/ 21/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

06/ 22/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C CURBS I NC
8940 SHELDON ROAD
ELK GROVE CA 95624

CENTERLI NE STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

NI TTA EROSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650

ASPHALT CONCRETE DI KE

STRI PI NG

ASBESTCS PLAN, WATER POLLUTI ON CONTROL PROGRAM

PORTABLE MESSAGE SI GN\S

ERCSI ON CONTROL AND FI BER ROLLS



03- 2E2104 Bl D245

03- ED- 49- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 21/ 06 06/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 039512 ASBESTOS HEALTH AND SAFETY PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 200. 00 13, 200. 00
4 074035 TEMPORARY CHECK DAM M 130 15. 00 1, 950. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 900. 00 2, 700. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 100. 00 3, 100. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 700. 00 35, 700. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 540. 00 5, 540. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 37 250. 00 9, 250. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 230. 00 5, 060. 00
11 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 140 37.00 5, 180. 00
12 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 7 235. 00 1, 645. 00
13 150805 REMOVE CULVERT EA 2 975. 00 1, 950. 00
14 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 25 83. 00 2, 075. 00
15 151284 SALVAGE ROADSI DE SI GN (WOOD POST) EA 2 210. 00 420. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 85 37. 00 3, 145. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 28, 000. 00 28, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 420 63. 00 26, 460. 00
19 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 1 1, 500. 00 1, 500. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 750 1. 00 750. 00
21 (S) 203021 FI BER ROLLS M 110 20. 00 2, 200. 00
22 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 5 390. 00 1, 950. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 210. 00 3, 360. 00
24 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 600 3.00 1, 800. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 75 2.75 206. 25
26 260201 CLASS 2 AGGREGATE BASE VB 75 170. 00 12, 750. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 90 215. 00 19, 350. 00
28 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 30 105. 00 3, 150. 00
AREA)
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 52 55. 00 2, 860. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 3.5 1, 420. 00 4, 970. 00
31 620913 600 MM ALTERNATI VE Pl PE CULVERT M 28 375. 00 10, 500. 00
32 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 60 122. 00 7,320. 00
33 721011 ROCK SLOPE PROTECTI ON TONN 90 107. 00 9, 630. 00
(BACKI NG NO. 2, METHOD B)
34 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) TONN 1, 600 55. 00 88, 000. 00
35 039513 ROCK SLOPE PROTECTI ON FABRI C MR 1, 060 4.00 4,240. 00

(HEAVY DUTY)



03- 2E2104 Bl D245

03- ED- 49- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 21/ 06 06/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 1.3 2,200. 00 2, 860. 00
37 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 431 9. 00 3, 879. 00
38 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 290 7.50 2,175. 00
( SPRAYABLE)
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 28 40. 00 1, 120. 00

TOTAL 335, 945. 25
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03- 2E2104
03- ED-49-21
06/ 21/ 06

1, 500.
500.
105.
105.

98.
10.
1, 000.

10.
10.

156800. 00
10600. 00
1300. 00
2155. 00
2900. 00
280. 00

344, 425. 00

SUMMARY

2, 500.

22.

OF

REMA

348, 478. 00

NI NG BI DDERS

FOURTH
BI D AMOUNT

5, 000. 00 5000
1, 000. 00 1000
1, 000. 00 1000
40. 00 5200
1, 200. 00 3600
7, 000. 00 7000
44, 000. 00 44000
5, 000. 00 5000
250. 00 9250
600. 00 13200
15. 00 2100
35. 00 245.
2, 000. 00 4000
125. 00 3125
600. 00 1200
65. 00 5525
5, 000. 00 5000
100. 00 42000
1, 400. 00 1400
1.00 750
20. 00 2200
400. 00 2000
200. 00 3200
3. 00 1800
3.00 225
180. 00 13500
200. 00 18000
100. 00 3000
70. 00 3640
2,500. 00 8750
500. 00 14000
59. 00 3540
57. 00 5130
63. 00 100800
5. 00 5300
1, 200. 00 1560
6. 00 2586
10. 00 2900
100. 00 2800
354, 526. 00

Bl D245
PAGE 10
06/ 22/ 06
FI FTH
Bl D AMOUNT
5, 000. 00 5000
800. 00 800
5, 000. 00 5000
50. 00 6500
1, 000. 00 3000
3, 000. 00 3000
10, 000. 00 10000
3, 400. 00 3400
60. 00 2220
250. 00 5500
40. 00 5600
225. 00 1575
1, 000. 00 2000
50. 00 1250
150. 00 300
25.00 2125
5, 000. 00 5000
40. 00 16800
1, 320. 00 1320
.90 675
18. 24 2006
354. 00 1770
190. 00 3040
2.78 1668
2.47 185
175. 00 13125
100. 00 9000
125. 00 3750
52. 90 2750
2, 000. 00 7000
300. 00 8400
124.00 7440
124. 00 11160.
124.00 198400.
5. 00 5300.
2, 000. 00 2600
5. 00 2155.
25.00 7250.
20. 00 560.
368, 625. 45
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03- 2E2104
03- ED-49-21
06/ 21/ 06

107200. 00
10600. 00
1950. 00
862. 00
2320. 00
560. 00

390, 167. 00

SUMMARY

OF

REMA

468, 117. 00

El GHTH
Bl D AMOUNT

1, 800. 00 1800.
1, 800. 00 1800.
600. 00 600.
46. 00 5980.
30. 00 90.
2, 640. 00 2640
36, 000. 00 36000
8, 640. 00 8640
296. 00 10952
624. 00 13728
18. 00 2520
42.00 294
1, 500. 00 3000
97. 00 2425
240. 00 480
120. 00 10200
5, 000. 00 5000
148. 75 62475
1, 585. 00 1585
1.10 825
22.00 2420
425. 00 2125
228.00 3648
3.35 2010
3.00 225
250. 00 18750
385. 00 34650
154. 00 4620
129. 00 6708
2,780. 00 9730
1,125.00 31500
155. 00 9300
155. 00 13950.
138. 00 220800
5. 00 5300.
3, 865. 00 5024.
5.30 2284.
8.70 2523.
24. 00 672.
547, 273. 80

Bl D245
PAGE 11
06/ 22/ 06
NI NTH
Bl D AMOUNT
3, 500. 00 3500
1, 000. 00 1000
25, 000. 00 25000
150. 00 19500
350. 00 1050
2,500. 00 2500
25, 000. 00 25000
15, 000. 00 15000
150. 00 5550
275.00 6050
16. 50 2310
39. 00 273
1, 500. 00 3000
65. 00 1625
300. 00 600
65. 00 5525
5, 000. 00 5000
125. 00 52500
1, 520. 00 1520
1.05 787
21.00 2310
407. 00 2035
219. 00 3504
3.20 1920
2.85 213
3.45 258
250. 00 22500
125. 00 3750
80. 00 4160
2,500. 00 8750
650. 00 18200
200. 00 12000
215. 00 19350.
190. 00 304000
5.50 5830.
3, 500. 00 4550
8. 00 3448.
8. 00 2320.
22.00 616.
597, 006. 00



